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SECTION F - DELIVERIES OR PERFORMANCE 

 

 CLAUSES INCORPORATED BY REFERENCE F.1

 

FAR 52.242-15 Stop Work Order (AUG 1989) 

FAR 52.242-17 Government Delay of Work (APR 1984) 

 

 PRINCIPAL PLACE OF PERFORMANCE F.2

 

The principal places of performance shall be at the Fort Saint Vrain facility located in 

the city of Platteville in Weld County, Colorado and at the Three Mile Island-2 

Facility located at DOE Idaho National Laboratory (INL) at the Idaho Site located 

near Idaho Falls, Idaho. 

 

 PERIOD OF PERFORMANCE F.3

 

(a) The Contracting Officer will issue a Notice to Proceed (NTP) (which may be  

concurrent with or following contract award).  The Contractor shall commence work 

upon the issuance of the NTP.  The Contractor shall not be entitled to allowable 

costs prior to the date of the NTP. 

 

(b) The Period of Performance of this contract includes a base period of performance  

for the work specified in Section C, PWS, of this Contract of 48 months.  The 

base period of performance shall commence on April 1, 2016 and continue 

through March 31, 2020, unless terminated sooner as provided for in other clauses 

of this Contract.  

 

The Contract includes one (1) 12-month option period that may be exercised 

unilaterally provided that the Government gives the Contractor a preliminary 

written notice of its intent to extend the Contract at least 60 days before the 

Contract expires in accordance with FAR 52.217-9, Option to Extend the Term of 

the Contract.  The preliminary notice does not commit the Government to execute 

the option.  Should the Government exercise any option hereunder, all contractual 

terms and conditions shall remain in effect.  In the event the Government elects to 

exercise the option pursuant to the terms of this Contract, the period of 

performance for the option shall commence on April 1, 2020 and continue through 

March 31, 2021, unless terminated sooner as provided for in other clauses of this 

contract. 

 

(c) The Period of Performance for each CLIN is as follows: 

  

CLIN 00001 – Transition Period:  The transition period shall last for 90 days or 

less from the date of issuance of the Notice to Proceed (NTP).  

 

*The first day of the transition period will be the date of the issuance of the NTP. 
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After completion of the transition activities contained in the approved transition plan 

and such other transition activities as may be authorized or directed by the CO, the 

Contractor shall notify the CO in writing that it is ready to assume full responsibility 

for the work specified in the Performance Work Statement.  The Contractor shall 

assume full responsibility for the work upon the contract effective date, also 

considered the first day after the current incumbent contract period of performance 

ends.       

 

CLIN 00002 – Base Period:   
The base period of the Contract shall be for four years from the end of the transition 

period (48 months).  

 

CLIN 00003 – Option Period 1:   
The option period of the Contract, if exercised, shall be one year (12 months). 

 

CLIN 00004 – Closeout:   
Closeout activities of the Contract shall occur prior to the end of the period of 

performance.  

 

If the Option period (CLIN 00003) is not exercised, closeout activities shall 

commence, as required, and shall be completed no later than 48 months from 

contract effective date. 

  

If the Option period (CLIN 0003) is exercised, closeout activities shall commence, 

as required, and shall be completed no later than 60 months from contract effective 

date. 

 

CLIN 00005 – TMI-2 License Renewal Development – Base Period:   

The TMI-2 License Renewal Development – Base Period of the Contract runs 

concurrently with that of CLIN 00002, Base Period; however, shall be complete by 

March 2017. 

 

CLIN 00006 – TMI-2 License Renewal (Support) – Base Period: 

Task Orders issued will specify the duration of the task for CLIN 00006 – TMI-2 

License Renewal (Support), which cannot exceed three years and cannot extend 

more than one year after the contract expiration date.  The period of performance 

will not begin until completion of CLIN 00005. 

 

CLIN 00007 – TMI-2 License Renewal (Support) – Option Period: 

Task Orders issued will specify the duration of the task for CLIN 00007 – TMI-2 

License Renewal (Support), which cannot extend more than one year after the 

contract expiration date. 
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CLIN 00008 – Materials - Replacement of Government Furnished Property 

Costs – Base Period:   

The Replacement of Government Furnished Property Costs – Base Period runs 

concurrently with that of CLIN 00002, Base Period of four years (48 months). 

 

CLIN 00009 – Materials - Replacement of Government Furnished Property 

Costs – Option Period:   

The Replacement of Government Furnished Property Costs – Option Period runs 

concurrently with that of CLIN 00003, Option Period, if exercised, of one year (12 

months). 

 

CLIN 00010 – Defined Pension Plan Costs – Base Period:   
The Defined Pension Plan Costs – Base Period runs concurrently with that of CLIN 

00002, Base Period of four years (48 months). 

 

CLIN 00011 – Defined Pension Plan Costs – Option Period:  The Defined 

Pension Plan Costs – Option Period runs concurrently with that of CLIN 00003, 

Option Period 1, if exercised, of one year (12 months). 

 

 DELIVERY SCHEDULE  F.4

 

Section J, Attachment J-2, List of Deliverables summarizes the specific products the 

Contractor shall submit to DOE, the type of action DOE will perform, and the 

date/timeframe within which the Contractor shall deliver the specified product.  Section J, 

Attachment J-2, does not include all deliverables identified in the Contract, DOE 

directives, federal regulations, or regulatory documents.   

 

NOTE:  Attachment J-2 is a list of deliverables.  If any deliverable required by any 

clause/directive of the Contract is not listed in Attachment J-2, this does not relieve the 

Contractor of the requirement to provide that deliverable.  The Contractor shall be 

responsible for the compliance with all applicable standards, orders, and regulations 

under the contract. 

 

 NORMAL HOURS OF OPERATION F.5

 

Normal hours of operation are 7:00 AM to 5:00 PM Monday through Friday. 

 

 EXERCISE OF OPTION F.6

 

In accordance with Section I clause, FAR 52.217.9 “Option to Extend the Term of the 

Contract” (Mar 2000), the Department of Energy has included option CLIN 00003 to 

extend the term of this Contract.  In order to demonstrate the value it places on quality 

performance, the DOE has provided a mechanism for continuing a contractual 

relationship with a successful Contractor that performs at a level which meets or exceeds 

quality performance expectations as communicated to the Contractor, in writing by the 
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Contracting Officer or designated representative.  When deciding whether to exercise the 

option, the Contracting Officer may consider:  (1) the quality of the Contractor’s 

performance under this contract; (2) if sufficient funding is available; (3) whether the 

requirement covered by the option fulfills an existing Government need; (4) whether the 

exercise of the option is the most advantageous method of fulfilling the Government’s 

need, price and other factors considered.  The option(s) will not be exercised if the 

Contractor has active exclusions listed in the System for Award Management (SAM). 

 


